

ITB# 19-79 ABATEMENT AT TEXAS A&M AGRILIFE EXTENSION, BRAZORIA COUNTY OFFICES BID TABULATION	BIDDERS NAME	MEREDITH ENVIRONMENTAL, INC.	AAR INCORPORATED	SITEK OMNI SERVICES, LLC	PP ABATEMENT GROUP, LLC	1 PRIORITY ENVIRONMENTAL SERVICES, LLC	EMANUEL ENTERPRISES, LLC	RNDI COMPANIES, INC.	PRISM RESPONSE, LLC
BID OPEN DATE: AUGUST 16, 2019 AT 11:00 A.M. LOCAL TIME	ADDRESS	24105 BAUER HOCKLEY RD HOCKLEY, TX 77447	6640 SIGNAT DRIVE HOUSTON, TX 77041	1780 ROUGHNECK DRIVE HUMBLE, TX 77338	3823 SHADOW TRAIL HOUSTON, TX 77084	4028 DALEY AVE. FORT WORTH, TX 76180	8607 KEMPRIDGE ST HOUSTON, TX 77082	5100 WESTHEIMER RD, STE 200 HOUSTON, TX 77056	7710 CHERRY PARK DRIVE, STE T-160 HOUSTON, TX 77095
LOCATION: PURCHASING CONFERENCE ROOM 451 N. VELASCO ST., SUITE 100, ANGLETON, TX 77515	CONTACT PERSON	VICTOR HERNANDEZ	GERARDO ALEJANDRO	KEVIN DELAHUNTY	HUGO TAFOLLA	DAN O'BRYAN	JUAN PENNA	DIANA CROSS	JERRY FIELDS
	TELEPHONE NO.	832-907-6993	713-466-6800	281-812-1461	281-759-3624	817-595-0790	281-932-1138	713-449-0540	832-479-8675
	FAX NUMBER		713-466-4234	281-812-1759				713-513-5285	832-479-8675
	EMAIL	<a href="mailto:VICTOR.HERNANDEZ@MEREDITHENV.COM">VICTOR.HERNANDEZ@MEREDITHENV.COM</a>	<a href="mailto:GERARDO@AARINC.NET">GERARDO@AARINC.NET</a>	<a href="mailto:KDELAHUNTY@SITEKOMNI.COM">KDELAHUNTY@SITEKOMNI.COM</a>	<a href="mailto:PFPTAFOLLA1@YAHOO.COM">PFPTAFOLLA1@YAHOO.COM</a>	<a href="mailto:DOBRYAN@GO1PRIORITY.COM">DOBRYAN@GO1PRIORITY.COM</a>	<a href="mailto:JP@EMANUELENT.COM">JP@EMANUELENT.COM</a>	<a href="mailto:DIANA@RNDICOMPANIES.COM">DIANA@RNDICOMPANIES.COM</a>	<a href="mailto:JFIELDS@PRISMRESPONSE.COM">JFIELDS@PRISMRESPONSE.COM</a>
<b>DESCRIPTION</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>	<b>PRICE</b>
1.0 PHASE 1 ABATEMENT OF ACM FLOOR TILE AND MASTIC / FULL CONTAINMENT	\$20,599.14	\$15,380.00	\$8,850.00	\$3,830.00	\$21,420.00	\$12,100.00	\$11,198.00	\$6,615.00	
2.0 PHASE 2 ABATEMENT OF ACM FLOOR TILE AND MASTIC / FULL CONTAINMENT	\$19,118.19	\$11,960.00	\$14,980.00	\$11,167.50	\$16,000.00	\$11,500.00	\$24,528.00	\$12,425.00	
<b>GRAND TOTAL</b>	<b>\$39,717.33</b>	<b>\$27,340.00</b>	<b>\$23,830.00</b>	<b>\$14,997.50</b>	<b>\$37,420.00</b>	<b>\$23,600.00</b>	<b>\$35,726.00</b>	<b>\$19,040.00</b>	
BEGIN WORK WITHIN CALENDAR DAYS	10	14	10	14 (State notification required two weeks)	9	10	30	14	
COMPLETE ALL WORK WITHIN CALENDAR DAYS	15	14	21	20 (includes week between phase 1 and 2)		25	12	8	